



ADDENDUM NO. 1

DATE: August 14, 2014
REQUEST FOR QUALIFICATIONS: J140028164R – Richmond Riverfront Plan – Priority I Implementation Project – Construction Manager at Risk
DATED: August 7, 2014
RECEIPT DATE: August 29, 2014 (CHANGED)
SUBJECT: Receipt Date Change

Ladies/Gentlemen:

Please take note of the following:

1. Bid Receipt Date is changed to August 29, 2014 at 3:30 p.m.

Vendor must take due notice and be governed accordingly. This addendum shall be acknowledged or your response may not be considered.

Sincerely,

A handwritten signature in black ink that reads "Oscar Knott".

Oscar Knott, CPP, VCO
Contract Specialist Supervisor
804/646-7499